
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 4/01/2015

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 1063-02-015, ETC.
Project BR 2015(890)
Highway FM 888, ETC.
County BEE
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: BR 2015(890)           CONTROL: 1063-02-015                   
               COUNTY:  BEE                                                           
               LETTING: 04/08/2015                                                    
               REFERENCE NO: 0331                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 3-6                                                ) 
        X  GENERAL NOTES (SH. NO.: G (PLAN SHEET 3C)                                  
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEET 2, 3C, 4 (E&Q SHEET), 8, 48, 99, 100, 101, 102 & 103     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERT 3-6: MODIFIED QUANTITY FOR ITEM 432-6031.                          
                                                                                      
        GENERAL NOTES SHEET G (PLAN SHEET 3C): MODIFIED NOTES TO ITEM 247.            
                                                                                      
        PLAN SHEET 2:  STANDARD SHEETS WERE UPDATED FOR SHEETS 99 THROUGH 103.        
                                                                                      
        PLAN SHEET 4 (E&Q SHEET): CHANGED DUE TO ABOVE CHANGE.                        
                                                                                      
        PLAN SHEET 8: CHANGED DUE TO ABOVE CHANGE.                                    
                                                                                      
        PLAN SHEET 48: MODIFIED RIPRAP CALLOUT.                                       
                                                                                      
        PLAN SHEET 99, 100, 101, 102 & 103: UPDATED STANDARD SHEETS.                  
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT BR 2015(890) TxDOT
COUNTY  BEE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 6002 PREPARING ROW
DOLLARS

and CENTS

STA 17.350 1

105 6008 REMOVING STAB BASE AND ASPH PAV (6")

DOLLARS
and CENTS

SY 3,895.000 2

110 6001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 743.000 3

132 6006 EMBANKMENT (FINAL)(DENS CONT)(TY C)

DOLLARS
and CENTS

CY 1,464.000 4

160 6003 FURNISHING AND PLACING TOPSOIL (4")
DOLLARS

and CENTS

SY 5,984.000 5

162 6002 BLOCK SODDING
DOLLARS

and CENTS

SY 1,091.000 6

164 6001 BROADCAST SEED (PERM) (RURAL) 
(SANDY)

DOLLARS
and CENTS

SY 9,567.000 7

164 6009 BROADCAST SEED (TEMP) (WARM)
DOLLARS

and CENTS

SY 4,784.000 8

164 6011 BROADCAST SEED (TEMP) (COOL)
DOLLARS

and CENTS

SY 4,783.000 9

168 6001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 166.000 10
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247 6041 FL BS (CMP IN PLC)(TYA GR1-2)(FNAL POS)
DOLLARS

and CENTS

CY 2,568.000 11

310 6001 PRIME COAT (MULTI OPTION)

DOLLARS
and CENTS

GAL 1,542.000 12

316 6001 ASPH (MULTI OPTION)

DOLLARS
and CENTS

GAL 6,212.000 13

316 6002 AGGR (MULTI OPTION)

DOLLARS
and CENTS

CY 144.000 14

400 6005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 54.000 15

416 6002 DRILL SHAFT (24 IN)
DOLLARS

and CENTS

LF 416.000 16

420 6013 CL C CONC (ABUT)
DOLLARS

and CENTS

CY 30.400 17

420 6025 CL C CONC (BENT)

DOLLARS
and CENTS

CY 33.000 18

420 6076 CL E CONC (SEAL SLAB)

DOLLARS
and CENTS

CY 59.000 19

422 6007 REINF CONC SLAB (SLAB BEAM)

DOLLARS
and CENTS

SF 5,900.000 20

425 6011 PRESTR CONC SLAB BEAM (4SB15)
DOLLARS

and CENTS

LF 415.500 21

PROPOSAL SHEET
PROJECT BR 2015(890) TxDOT
COUNTY  BEE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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425 6012 PRESTR CONC SLAB BEAM (5SB15)
DOLLARS

and CENTS

LF 831.000 22

432 6031 RIPRAP (STONE PROTECTION)(12 IN)

DOLLARS
and CENTS

CY 643.000 23

432 6045 RIPRAP (MOW STRIP)(4 IN)

DOLLARS
and CENTS

CY 100.000 24

450 6006 RAIL (TY T223)

DOLLARS
and CENTS

LF 440.700 25

454 6004 ARMOR JOINT (SEALED)
DOLLARS

and CENTS

LF 76.000 26

462 6019 CONC BOX CULV (8 FT X 4 FT)
DOLLARS

and CENTS

LF 322.000 27

464 6003 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 35.000 28

466 6153 WINGWALL (FW - 0) (HW=6 FT)

DOLLARS
and CENTS

EA 4.000 29

467 6357 SET (TY II) (18 IN) (RCP) (3: 1) (P)

DOLLARS
and CENTS

EA 2.000 30

496 6007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 22.000 31

496 6009 REMOV STR (BRIDGE 0 - 99 FT LENGTH)
DOLLARS

and CENTS

EA 1.000 32

PROPOSAL SHEET
PROJECT BR 2015(890) TxDOT
COUNTY  BEE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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496 6010 REMOV STR (BRIDGE 100 - 499 FT LENGTH)
DOLLARS

and CENTS

EA 1.000 33

500 6001 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 34

502 6001 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 14.000 35

506 6002 001 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 308.000 36

506 6011 001 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 308.000 37

506 6020 001 CONSTRUCTION EXITS (INSTALL) (TY 1)

DOLLARS
and CENTS

SY 332.000 38

506 6024 001 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 332.000 39

506 6030 001 BACKHOE WORK (EROSION & SEDMT CONT)
DOLLARS

and CENTS

HR 60.000 40

506 6038 001 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 1,528.000 41

506 6039 001 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 1,528.000 42

PROPOSAL SHEET
PROJECT BR 2015(890) TxDOT
COUNTY  BEE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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530 6006 DRIVEWAYS (SURF TREAT)
DOLLARS

and CENTS

SY 39.000 43

540 6001 MTL W-BEAM GD FEN (TIM POST)

DOLLARS
and CENTS

LF 1,062.500 44

540 6006 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 8.000 45

540 6016 DOWNSTREAM ANCHOR TERMINAL SEC-

TION
DOLLARS

and CENTS

EA 2.000 46

542 6001 REMOVE METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 1,244.000 47

542 6002 REMOVE TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 8.000 48

544 6001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 8.000 49

552 6003 WIRE FENCE (TY C)
DOLLARS

and CENTS

LF 200.000 50

644 6001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 3.000 51

644 6076 REMOVE SM RD SN SUP&AM
DOLLARS

and CENTS

EA 1.000 52
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658 6001 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND
DOLLARS

and CENTS

EA 25.000 53

658 6014 INSTL DEL ASSM (D-SW)SZ (BRF)CTB (BI)

DOLLARS
and CENTS

EA 8.000 54

658 6048 INSTL OM ASSM (OM-2Z)(FLX)GND

DOLLARS
and CENTS

EA 2.000 55

658 6060 REMOVE DELIN & OBJECT MARKER ASSMS

DOLLARS
and CENTS

EA 17.000 56

666 6170 REFL PAV MRK TY II (W) 4" (SLD)
DOLLARS

and CENTS

LF 3,462.000 57

666 6207 REFL PAV MRK TY II (Y) 4" (SLD)
DOLLARS

and CENTS

LF 3,462.000 58

666 6303 RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 3,462.000 59

666 6315 RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 3,462.000 60

672 6009 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 59.000 61

5001 6001 GEOGRID BASE REINFORCEMENT (TY I)

DOLLARS
and CENTS

SY 7,679.000 62

6001 6001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 56.000 63

PROPOSAL SHEET
PROJECT BR 2015(890) TxDOT
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Project Number: BR 2015(890) Sheet A 

 

County: BEE Control: 1063-02-015, etc. 

 

Highway: FM 888 and FM 796  

 

 

 General Notes Sheet A 

GENERAL NOTES: 

 

FM 796 and FM 788 may not be closed to traffic at the same time.  Either project site may 

be constructed first.  Once the first project is substantially complete and open to traffic, 

construction may begin on the second site. 

 

Find, for your information and convenience, tools such as forms, software, materials, and 

various other information provided by the Department at 

http://www.dot.state.tx.us/business/.  Please note that these tools are updated periodically 

and your attention is directed to the latest edition.   

 

In the event of a called evacuation, emergencies, impending adverse weather or as directed, 

do not perform any work without written authorization. The District reserves the right to 

suspend all work in support of evacuations or emergencies occurring from other parts of the 

state. Any work performed, other than work directed by the Department, is unauthorized 

work in accordance with Item 5.   

 

Sweep, clean and remove any construction waste, surplus materials or debris from the 

roadway and right of way at the end of each day unless otherwise approved.  The work 

performed will not be measured or paid for directly, but will be subsidiary to pertinent 

Items.   

 

Asphalt application season will be established in accordance with Item 316.4.4 Adverse 

Weather Conditions or as directed by the Engineer. 

 

Cut existing pavement using a saw or other approved method to ensure a neat transverse 

and/or longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum 

depth of the final lift thickness. The work performed will not be measured or paid for 

directly, but will be subsidiary to pertinent Items.   

 

Promptly pick up and properly dispose of paper and other materials used for pavement 

joints.  

 

Stencil the National Bridge Inventory (NBI) number on each bridge and bridge class culvert.  

Use 3” letters or numbers.  Use stain and color as approved.  Paint will not be permitted.  

Locate the NBI number on the outside beam immediately adjacent to the abutment on the 

downstream end, on the outside headwall upper right-hand corner, or as directed.  The work 



Project Number: BR 2015(890) Sheet B 

 

County: BEE Control: 1063-02-015, etc. 

 

Highway: FM 888 and FM 796  

 

 

 General Notes Sheet B 

performed will not be measured or paid for directly, but will be subsidiary to pertinent 

Items.   

 

All pavement markings shall be in accordance with the latest edition of Texas MUTCD.  

 

In an effort to control the broomrape plant, clean all soil moving equipment with high-

pressure water at an approved site before removing the equipment from the project.  

 

 

ITEM 2 
 

It is recommended that prospective bidders examine the specified work locations with the 

Engineer to view the nature of the work, the need for close coordination with the various 

utilities, traffic control considerations, and other factors influencing the prosecution of the 

work.  

 

Submit pre-letting questions, by email only, to Will.Lockett@txdot.gov and 

Danny.Kelley@txdot.gov that contains “CSJ 1063-02-015 CONTRACTOR QUESTIONS” 

in the subject line. An electronic file containing pre-letting questions and TxDOT answers 

will be provided on TxDOT’s FTP site. 

 

In addition, an electronic file containing pre-letting questions and answers will be uploaded 

to the following site that can be downloaded by using the Login Name and Password as 

follows: 

 

Website Address (to be typed into windows explorer): ftp://username@ftp.txdot.gov 

Username: Karnes-AO-ro 

Password: CGR421 

 

 

ITEM 5  

 

Field verify all dimensions and notify Engineer prior to initiating any work.   

 

Verify the locations of utilities, underground or overhead, shown within the limits of the 

right-of-way.  Adhere to OSHA Standards when working within the vicinity of overhead 

power lines.  Coordinate with the utility companies and notify the Engineer of any possible 
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conflicts.  The work performed will not be measured or paid for directly, but will be 

subsidiary to pertinent Items.  

 

The 811 call services for utility locations does not include TxDOT facilities.  Contact the 

Corpus Christi District Signal Section (361-739-6044) for coordination with TxDOT 

underground lines.   

 

Notify the Engineer immediately of utility conflicts in accordance with Item 5.5.  Refer to 

Item 4.5 for consideration of differing site conditions.  

 

Prospective bidders may borrow reproducible earthwork cross-sections from the Area 

Engineer's office for making copies with a minimum twenty-four (24) hour notice.   

 

The responsibility for the construction surveying on this contract will be in accordance with 

Item 5.9.1, “Method A”.  

 

 

ITEM 6 

 

Inspection at Precast Concrete Fabrication Plants is as follows: TxDOT's Materials and 

Pavements Section will inspect any precast units at commercial fabrication yards and 

staging areas.  The Area Engineer will inspect all other precast units.   

 

For Department-furnished material, contact the Engineer or his designated representative to 

request material a minimum of one workday prior to pick up.  Load material with contract 

personnel.  Materials are to be stored in a safe location outside TXDOT property or right-of-

way, unless otherwise approved.  Use material furnished by the Department only on the 

project(s) intended.  Return any unused material as soon as possible. 

 

 

ITEM 7 

 

The work performed for Item 7.2.4, “Public Safety and Convenience” will not be measured 

or paid for directly, but will be subsidiary to pertinent Items.  

 

When working at street, farm-to-market, state highway, and county road intersections, 

schedule work to minimize intersection closures. During nonworking hours, all public road 

intersections will be open to the traveling public. 
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 General Notes Sheet D 

 

The total disturbed area for this project is 1.32 acres for FM 888 and 1.25 acres for FM 796.  

The disturbed area in this project, all project locations in the Contract, and Contractor 

project specific locations (PSLs), within 1 mile of the project limits, for the Contract will 

further establish the authorization requirements for storm water discharges.  The Department 

will obtain an authorization to discharge storm water from the Texas Commission on 

Environmental Quality (TCEQ) for the construction activities shown on the plans.  The 

Contractor is to obtain any required authorization from the TCEQ for any Contractor PSLs 

for construction support activities on or off ROW.  When the total area disturbed for all 

projects in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide 

a copy of the Contractor NOI for PSLs on the ROW to the Engineer.    

 

Establish uniform perennial vegetative coverage with a density of at least 70% of the native 

background vegetative cover to achieve final stabilization.   

 

Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material 

source areas resulting from this project.   

 

 

ITEM 8 

 

Prepare the progress schedule using the Critical Path Method (CPM). Submit (2) two 11” x 

17” hard copies and an electronic file of the original or updated progress schedule.  Submit 

the original progress schedule seven (7) days before the Preconstruction Conference.   

 

Submit an updated progress schedule as directed to show proposed major changes, changes 

affecting compliance with the contract requirements, or changes affecting the critical 

path/controlling item of work.  

 

Working days will be computed and charged in accordance with Article 8.3.1.4, “Standard 

Workweek”.   

 

 

ITEM 9 

 

Submit the approved forms to request compensation for material-on-hand (MOH) at least 

three (3) working days prior to the end of the month.  Include any requests from 

subcontractors, suppliers, or fabricators.   
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ITEM 100 

 

Coordinate all right of way preparation activities with the project’s Storm Water Pollution 

Prevention Plan (SWP3) and Environmental Permit Issues, and Commitments Sheet (EPIC) 

or as approved.   

 

For FM 888, prepare the right of way from STA 497+40.00 to STA 507+65.00.  For FM 

796, prepare the right of way from STA 101+29.17 to STA 108+35.00.  Remove and 

dispose of all obstructions shown and not specifically shown in the plans.   

 

Prune trees and shrubs as directed.  Use accepted pruning practices in accordance with Item 

192 and as defined by the National Arborist Association.  The work performed will not be 

measured or paid for directly, but will be subsidiary to pertinent Items.  

 

 

ITEM 110 

 

For earth cuts, manipulate and compact subgrade in accordance with Item 132.3.4.2, 

“Compaction Methods, Density Control”.   

 

 

ITEM 132 

 

Use embankment material with a plasticity index (PI) ranging from 10 to 35.  Blend or treat 

approved materials to achieve the desired PI and pulverize the material so that 100% passes 

the 3-inch sieve.  Retest materials as borrow sources change or when the material changes 

significantly.  Notify the Engineer of the proposed material sources and of changes to 

material sources.  The Engineer may sample and test project materials at any time before 

compaction throughout the duration of the project to assure specification compliance.  The 

work performed will not be measured or paid for directly, but will be subsidiary to pertinent 

Items.   

 

The estimated quantities for embankments adjacent to culverts and bridges were calculated 

using the average-end-area method.   
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ITEM 164 

 

Restore and seed areas not shown in the plans disturbed by the Contractor’s operations.  The 

work performed will not be measured or paid for directly, but will be subsidiary to pertinent 

Items.   

 

Notify the Engineer of the unavailability of any seed mix.  Make changes to the seed mix as 

approved.   

 

Use a tacking agent of 50% SS-1 and 50% water and apply the agent at a rate of 0.20 gal/sy 

or as directed. A biodegradable tacking agent may be used in lieu of the SS-1 tacking agent 

in accordance with the manufacturer’s recommendations when approved. The work 

performed will not be measured or paid for directly, but will be subsidiary to pertinent 

Items.   

 

 

ITEM 166 

 

Fertilize all areas of the project to be seeded or sodded.  The work performed will not be 

measured or paid for directly, but will be subsidiary to pertinent Items.   

 

Furnish and apply fertilizer with analysis of 20-10-10 at a rate of 100 bulk pounds per acre. 

 

 

ITEM 168 

 

Distribute water to only those areas shown in the plans or as directed.  Excessive overspray 

will not be permitted.   

 

Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as 

directed.  Apply water in a manner to ensure adequate moisture but not to erode the soil in-

place.  During periods of adequate moisture, mechanical watering may not be required as 

approved.  Upon final stabilization, the Engineer may require to continue watering as 

specified for a period not to exceed 30 days.  
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ITEM 247 

 

The Engineer may accept material during stockpile operations, from completed stockpiles, 

or windrows.  The Engineer will select any of these locations or any combination thereof 

with the provision that at least one out of ten consecutive samples will be taken at the 

project site. 

 

For Table 1, “Material Requirements” a minimum plasticity index (PI) of 4 is required.   

 

When requested, stake with blue tops, at 100-foot intervals, the lines and grade shown in the 

plans.   

 

For this project Test Method Tex-117-E shall conform to the following minimum 

compressive strength requirements: 

 

Lateral Pressure                                Triaxial Strength 

     15 psi                                                  175 psi 

 

 

ITEM 310 

 

Use MC-30 or SS-1 at a rate of 0.20 gallons per square yard or as directed.  

 

 

 

ITEM 316 

 

Clean aggregates showing signs of excessive dust from the stockpile or while handling 

during construction.  The work performed will not be measured or paid for directly, but will 

be subsidiary to pertinent Items.   

 

Do not place surface treatment on exposed concrete structures unless directed.   

 

Furnish a distributor equipped with a hand hose in working condition. 

 

Material rates shown are for estimating purposes only.  Adjust actual rates based on the 

material used, the existing condition and type of roadway surface, and as approved.  When 
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using asphalt emulsion, a minimum 24-hour curing period is required before placing any 

subsequent asphalt courses.   

 

Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work 

or issuance of the work order.    

 

Remove vegetation and blade pavement edges prior to surfacing operations.  The work 

performed will not be measured or paid for directly, but will be subsidiary to pertinent 

Items.   

 

Broom and clean sealed sections of roadway and all adjacent paved surfaces, including the 

gutter line, of any surplus aggregate before opening to traffic or as directed 

 

 

ITEM 400 

 

Compact each layer to meet the density and consolidation of the adjacent undisturbed 

material.   

 

Water ponding consists of jetting operations using 1 or 2 jets as determined and approved 

from results of trial operations.   

 

 

ITEM 420 

 

Set a Department-furnished brass disk on all bridge abutments and culvert headwalls as 

directed.  The work performed will not be measured or paid directly, but will be subsidiary 

to pertinent Items.   

 

Promptly apply an ordinary surface finish to all concrete surfaces once meeting curing 

requirements.   

Mass concrete will be a plans quantity item.   

 

Interior bent concrete will be a plans quantity item.   
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ITEM 427 

 

Provide a rub finish for Surface Area II unless otherwise directed.   

 

 

ITEM 432 

 

Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 

reinforcing bars spaced at a maximum of 12 inch in each direction.   

 

 

ITEM 462 

 

Use cold-applied, plastic asphalt sewer joint compound for all joints.  Provide sandproof 

tape for all pipe placed in cohesionless backfill material as approved, or provide gaskets that 

conform to Item 464.2.7.3.   

 

 

ITEM 464  

 

The work performed for concrete collars will not be measured or paid for directly, but will 

be subsidiary to pertinent Items.   

 

 

 

ITEM 467 

 

Place safety end treatments with a uniform slope.   

 

Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 

reinforcing bars spaced at a maximum of 12 inch in each direction.   

 

The work performed for concrete collars will not be measured or paid for directly, but will 

be subsidiary to pertinent Items.   
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The use of precast Type II safety end treatments with integrally cast riprap aprons is allowed 

as approved.  All safety end treatments shall include riprap to the dimensions shown on 

PSET-RR.  This riprap shall be subsidiary to Item 467. 

 

 

ITEM 496 

 

The structure(s) to be removed have surface coatings which may contain hazardous 

materials.  Provide for the safety and health of employees and abide by all OSHA Standards 

and Regulations.   

 

Coordinate and identify the locations where the structure(s) will be cut at least 30 days prior 

to the demolition of the structure(s).   If the surface coatings contain hazardous materials, 

the Department will arrange by separate Contract for the removal of a 4 inch wide strip 

around bearing attachments, at the anchor bolts, and as approved.  Provide traffic control for 

the paint removal operations.  The work performed will not be measured or paid for directly, 

but will be subsidiary to pertinent Items.   

 

Notify the Engineer no later than 20 calendar days prior to the demolition of the structure(s) 

for coordination with the Texas Department of State Health Services.   

 

Provide for approval a method of removal to prevent any materials from falling into water or 

traffic.  The method used and work performed will not be measured or paid for directly, but 

will be subsidiary to pertinent Items.   

 

 

ITEM 500 

 

"Materials on Hand" payments are not considered when determining partial payments.   

 

 

ITEM 502 

 

Furnish additional barricades, signs, and traffic handling as directed.  The work performed 

will not be measured or paid for directly, but will be subsidiary to pertinent Items.   

 

The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within 

one hour of traveling time to the project site. The Contractor shall notify the Engineer in 
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writing of the name, physical address, and telephone number of this employee or these 

employees. The Engineer shall furnish this information to local law enforcement officials.   

 

Maintain traffic control devices by taking corrective action as soon as possible.  Complete 

corrective action within 48 hours of written notification regardless of the day of the week 

involved unless otherwise directed.   

 

The Contractor Force Account “Safety Contingency” that has been established for this 

project is intended to be utilized for work zone enhancements, to improve the effectiveness 

of the Traffic Control Plan, that could not be foreseen in the project planning and design 

stage.  These enhancements will be mutually agreed upon by the Engineer and Contractor’s 

Responsible Person based on weekly or more frequent traffic management reviews of the 

project.  The Engineer may choose to use existing bid items if it does not slow the 

implementation of enhancement. 

 

 

ITEM 506 

 

Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, 

and reviewing environmental requirements.   

 

 

ITEM 530 

 

Replace existing driveways not shown on the plans when directed.  The work performed 

will be measured or paid for by Item 530, “Driveways”.  

 

If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed. 

 

 

ITEM 540 

 

Contractor with the approval of the Engineer will select either wood post or steel post for 

the entire project. Installation of both wood and steel post on the project will not be 

permitted. 

 

Complete each location during the working day.  No exposed bridge rail or guard fence ends 

will be permitted at the end of the working day or unattended during the working day.   
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Mixing of wood post types and shapes will not be permitted at the same location.   

 

Type II Galvanization coatings will be used.   

 

 

ITEM 544 

 

Drill an 18-inch pilot hole for post embedment.   

 

The method of placing steel tubes in drilled holes is not permitted.   

 

 

ITEM 666 

 

Establish and mark the location of existing standard pavement markings including but not 

limited to edge lines, transitions, passing and no passing zones, gore areas, etc.  Pavement 

markings that are found to be incorrect such as passing zones, gore areas, turn lanes, width, 

reflectivity, etc. shall be removed and/or remarked if deemed necessary by the Engineer at 

the Contractor’s expense. 

 

Place pavement markings no later than 14 calendar days after the placement of the surface. 

When inclement weather prohibits placement of markings, the 14-day period may be 

extended until weather permits proper application. 

 

Temporary tabs must be maintained by the Contractor until permanent pavement markings 

are placed.  Maintenance of the temporary tabs shall be subsidiary to pertinent Items.   

 

Striping quantities shown in the plans are approximate.  Additional striping may be required 

as field conditions warrant.  Inform the Engineer of any discrepancies in the striping details, 

or of any additional striping required, before placement of permanent pavement markings. 

 

 

ITEM 672 

 

Bituminous adhesive shall be used on bituminous pavements.  Epoxy adhesive shall be used 

on hydraulic cement concrete pavement. 
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ITEM 6001 

 

Furnish the portable changeable message signs displaying the correct message at least seven 

(7) days prior to beginning work or as directed.   

 

The Contractor's Responsible Person (CRP) will maintain full control of messages at all 

times.   

 

The Engineer will provide the sign message text to use at each sign.   

 

Provide cellular phone connection.   

 

A minimum of 6 PCMS will be required.  However, additional units may be necessary 

depending on the work in progress.   

 

Standby time will not be measured or paid for directly, but will be subsidiary to pertinent 

Items.   
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************************************************************************** 

 

SPECIFICATION DATA 

BASIS OF ESTIMATE 

 

ITEM DESCRIPTION RATE 

166 * Fertilizer (20-10-10) 100 lbs/acre 

168 Vegetative Watering 1961 gal/acre/day 

310 Prime Coat (MC 30 or SS-1) 0.2 Gal/sy 

316 1
st
 Course  ASPH (AC-5, AC-10, CRS-2 or HFRS-2) Ac 0.32 gal/sy Emul 0.45 gal/sy 

316 1
st
 Course AGGR (TY PB GR 3 OR 3S) SAC-B) 1 cy/90sy 

316 2
nd

 Course ASPH (AC-15P, HFRS-2P, OR CRS-2P) Ac 0.25 gal/sy Emul 0.40 gal/sy 

316 2nd Course AGGR (TY PB GR 4 OR 4S SAC-B) 1 cy/120sy 

* For Contractors Information Only 

 

COMPACTION REQUIREMENTS DENSITY 

 

ITEM DESCRIPTION DENSITY 

132 Embankment 95% (min.) 

 

 

 

ITEM 132 EMBANKMENT (DENS CONT)(TY C) 

 

Plasticity Index 35 Max 

Plasticity Index 10 Min 
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